
BRIDGE #53 ON NC125 (SR 1142, PRISON CAMP RD.) OVER COLLIE SWAMP, BETWEEN NC 903 AND SR 1153

DANE CONSTRUCTION INC

MOORESVILLE,  NC

T A LOVING COMPANY CONTI ENTERPRISES, INC

GOLDSBORO,  NC EDISON,  NJ

FEB 21, 2019 08:09 AM MARTIN 2:00PM 1 /  3 001

55003.3.3 FEB 20 2019 DA00436

TIP NO 0.174 MIB-5503

FED AID NO STATE FUNDED

REPLACEMENT OF BRIDGE #53 IN MARTIN COUNTY

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 87850.00 95397.22  105000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 4300.00 58000.00  12000.00TYPE II MODIFIED APPR **********
(-L- STA. 22+29.50)

0003 0043000000-N 226 Lump Sum 300000.00 311637.38  148644.10GRADING

0004 0050000000-E 226  1 ACR 1000.00 1000.00 1000.00 1000.00 3400.00  3400.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  1,925 CY  25.00 48125.00 25.00 48125.00 94.00  180950.00UNDERCUT EXCAVATION

0006 0195000000-E 265  1,875 CY  40.00 75000.00 40.00 75000.00 29.00  54375.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  1,710 SY  4.00 6840.00 4.00 6840.00 1.90  3249.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  40 TON 70.00 2800.00 70.00 2800.00 55.00  2200.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  110 SY  4.00 440.00 4.00 440.00 3.00  330.00FND CONDIT GEOTEXTILE

0010 0335000000-E 305  36 LF  60.00 2160.00 60.00 2160.00 65.00  2340.00**" DRAINAGE PIPE
(18")

0011 0448300000-E 310  288 LF  60.00 17280.00 60.00 17280.00 93.00  26784.0018" RCP CULV CLASS IV

0012 1099500000-E 505  100 CY  40.00 4000.00 40.00 4000.00 26.00  2600.00SHALLOW UNDERCUT

0013 1099700000-E 505  200 TON 42.00 8400.00 42.00 8400.00 36.00  7200.00CLASS IV SUBGRD STABILIZATION

0014 1491000000-E 610  710 TON 101.10 71781.00 101.10 71781.00 110.00  78100.00ASP CONC BASE CRS B25.0C

0015 1503000000-E 610  350 TON 99.80 34930.00 99.80 34930.00 111.00  38850.00ASP CONC INTR CRS I19.0C

0016 1519000000-E 610  520 TON 97.60 50752.00 97.60 50752.00 127.00  66040.00ASP CONC SURF CRS S9.5B

0017 1575000000-E 620  84 TON 595.00 49980.00 595.00 49980.00 560.00  47040.00ASP FOR PLANT MIX

0018 2022000000-E 815  45 CY  35.00 1575.00 1.00 45.00 35.00  1575.00SUBDRAIN EXCAVATION

0019 2026000000-E 815  200 SY  4.00 800.00 3.00 600.00 2.00  400.00GEOTEXTILE FOR SUBSURF DRNS

0020 2036000000-E 815  34 CY  65.00 2210.00 5.00 170.00 48.00  1632.00SUBDRAIN COARSE AGGREGATE

0021 2044000000-E 815  200 LF  20.00 4000.00 5.00 1000.00 29.00  5800.006" PERF SUBDRN PIPE

0022 2070000000-N 815  1 EA  500.00 500.00 1.00 1.00 590.00  590.00SUBDRN PIPE OUTLET

0023 2077000000-E 815  6 LF  30.00 180.00 5.00 30.00 55.00  330.006" OUTLET PIPE

0024 2286000000-N 840  5 EA  1950.00 9750.00 1950.00 9750.00 2600.00  13000.00MASNRY DRAINAGE STRUCT

0025 2367000000-N 840  5 EA  700.00 3500.00 700.00 3500.00 910.00  4550.00FRAME W/2GRTS 840.29 STD

0026 2556000000-E 846  340 LF  29.50 10030.00 29.50 10030.00 52.00  17680.00SHOULDER BERM GUTTER

0027 3030000000-E 862  525 LF  19.50 10237.50 19.50 10237.50 22.00  11550.00STL BEAM GUARDRAIL

0028 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 12.00  60.00ADDIT GUARDRAIL POSTS

0029 3215000000-N SP   4 EA  1850.00 7400.00 1850.00 7400.00 1950.00  7800.00GR ANCHOR TYPE III

0030 3287000000-N SP   4 EA  3200.00 12800.00 3200.00 12800.00 3500.00  14000.00GR END TYPE TL-3

0031 3360000000-E 863  750 LF  2.00 1500.00 2.00 1500.00 2.10  1575.00REMOVE EXISTING GUARDRAIL

0032 3649000000-E 876  66 TON 99.50 6567.00 99.50 6567.00 105.00  6930.00RIP RAP, CLASS B

0033 3656000000-E 876  315 SY  4.00 1260.00 4.00 1260.00 2.75  866.25GEOTEXTILE FOR DRAINGE

0034 4457000000-N SP  Lump Sum 7650.00 9300.00  27900.00TEMP TRAFFIC CONTROL (SP)

0035 4685000000-E 1205  1,840 LF  1.32 2428.80 1.32 2428.80 1.95  3588.00THERMO PVT MKG LINES 4"90

0036 4686000000-E 1205  1,840 LF  1.42 2612.80 1.42 2612.80 1.95  3588.00THERMO PVT MKG LINES 4"120

0037 4810000000-E 1205  3,680 LF  0.63 2318.40 0.63 2318.40 1.35  4968.00PAINT PVMT MARKINGS 4"

0038 4900000000-N 1251  20 EA  10.00 200.00 10.00 200.00 22.00  440.00PERM RAISED PVMT MARKERS
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0039 6000000000-E 1605  1,795 LF  3.25 5833.75 3.25 5833.75 3.15  5654.25TEMPORARY SILT FENCE

0040 6006000000-E 1610  75 TON 85.00 6375.00 85.00 6375.00 62.00  4650.00EROS CONTRL STONE CL A

0041 6009000000-E 1610  45 TON 85.00 3825.00 85.00 3825.00 60.00  2700.00EROS CONTRL STONE CL B

0042 6012000000-E 1610  40 TON 65.00 2600.00 65.00 2600.00 63.00  2520.00SEDIMENT CONTROL STONE

0043 6015000000-E 1615  2 ACR 975.00 1950.00 975.00 1950.00 840.00  1680.00TEMPORARY MULCHING

0044 6018000000-E 1620  200 LB  4.65 930.00 4.65 930.00 2.10  420.00SEED FOR TEMP SEEDING

0045 6021000000-E 1620  1 TON 1200.00 1200.00 1200.00 1200.00 1050.00  1050.00FERT FOR TEMP SEEDING

0046 6024000000-E 1622  200 LF  10.00 2000.00 5.00 1000.00 14.50  2900.00TEMPORARY SLOPE DRAINS

0047 6029000000-E SP   2,000 LF  1.75 3500.00 1.75 3500.00 2.10  4200.00SAFETY FENCE

0048 6030000000-E 1630  70 CY  5.00 350.00 5.00 350.00 32.00  2240.00SILT EXCAVATION

0049 6036000000-E 1631  1,250 SY  1.75 2187.50 1.75 2187.50 1.65  2062.50MATTING FOR EROS CONTROL

0050 6037000000-E SP   100 SY  5.00 500.00 5.00 500.00 6.30  630.00COIR FIBER MAT

0051 6042000000-E 1632  125 LF  4.50 562.50 4.50 562.50 6.30  787.501/4" HARDWARE CLOTH

0052 6048000000-E SP   495 SY  35.00 17325.00 5.00 2475.00 29.00  14355.00FLOAT TURBIDITY CURTAIN

0053 6071012000-E SP   170 LF  10.75 1827.50 10.75 1827.50 9.45  1606.50COIR FIBER WATTLE

0054 6071014000-E SP   100 LF  15.25 1525.00 15.25 1525.00 9.45  945.00COIR FIBER WATTLE BARRIER

0055 6084000000-E 1660  3 ACR 2150.00 6450.00 2150.00 6450.00 2350.00  7050.00SEEDING AND MULCHING

0056 6087000000-E 1660  3 ACR 250.00 750.00 250.00 750.00 105.00  315.00MOWING

0057 6090000000-E 1661  50 LB  14.00 700.00 14.00 700.00 2.10  105.00SEED FOR REPAIR SEEDING

0058 6093000000-E 1661 0.25 TON 1200.00 300.00 1200.00 300.00 1050.00  262.50FERT FOR REPAIR SEEDING

0059 6096000000-E 1662  50 LB  5.50 275.00 5.50 275.00 3.15  157.50SEED FOR SUPP SEEDING

0060 6108000000-E 1665 1.25 TON 900.00 1125.00 900.00 1125.00 1050.00  1312.50FERTILIZER TOPDRESSING

0061 6114500000-N 1667  10 MHR 60.00 600.00 60.00 600.00 33.00  330.00SPECIALIZED HAND MOWING

0062 6117000000-N SP   13 EA  50.00 650.00 100.00 1300.00 510.00  6630.00RESPONSE FOR EROS CONTROL

0063 6117500000-N SP   2 EA  1730.00 3460.00 500.00 1000.00 1150.00  2300.00CONC WASHOUT STRUCTURE

0064 6123000000-E 1670 0.2 ACR 3500.00 700.00 3500.00 700.00 6300.00  1260.00REFORESTATION

0065 6129000000-E 1670 0.7 ACR 3500.00 2450.00 3500.00 2450.00 15750.00  11025.00WETLAND REFORESTATION

0066 6135000000-E SP  0.7 ACR 300.00 210.00 300.00 210.00 1320.00  924.00GENERIC EROSION CONTROL ITEM (ACR)
(DISKING)

0067 6135000000-E SP  0.7 ACR 300.00 210.00 300.00 210.00 1320.00  924.00GENERIC EROSION CONTROL ITEM (ACR)
(RIPPING)

STRUCTURE ITEMS

0068 8035000000-N 402 Lump Sum 60000.00 136573.13  79000.00REMV EXIST STR **********
(22+29.50)

0069 8065000000-N SP  Lump Sum 1140.00 6000.00  1200.00ASBESTOS ASSESSMENT

0070 8112730000-N 450  1 EA  3000.00 3000.00 5000.00 5000.00 4400.00  4400.00PDA TESTING

0071 8121000000-N 412 Lump Sum 21875.00 35000.00  16200.00UNCL STR EXCAV STA *****
(22+29.50)

0072 8182000000-E 420  56 CY  1500.00 84000.00 1750.00 98000.00 2500.00  140000.00CLASS A CONCRETE (BRIDGE)

0073 8210000000-N 422 Lump Sum 16935.00 43000.00  58270.00BRG APPR SLAB ***********
(22+29.50)
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0074 8224000000-E 425  9,654 LB  1.50 14481.00 1.00 9654.00 1.35  13032.90EPOXY COAT REINF STL BRDG

0075 8328400000-E 450  14 EA  1100.00 15400.00 3700.00 51800.00 1100.00  15400.00PILE DRV EQUIP SETUP ** GALV STEEL PILES
(12 X 53)

0076 8328400000-E 450  16 EA  6400.00 102400.00 3700.00 59200.00 1400.00  22400.00PILE DRV EQUIP SETUP ** GALV STEEL PILES
(14 X 73)

0077 8365000000-E 450  735 LF  40.00 29400.00 50.00 36750.00 55.00  40425.00HP12X53 GALV PILES

0078 8384200000-E 450  1,440 LF  55.00 79200.00 60.00 86400.00 71.00  102240.00HP14X73 GALV PILES

0079 8393000000-N 450  30 EA  200.00 6000.00 100.00 3000.00 400.00  12000.00PILE REDRIVES

0080 8505000000-E 460  270 LF  100.00 27000.00 212.00 57240.00 400.00  108000.00VERT CONC BARRIER RAIL

0081 8608000000-E 876  365 TON 52.25 19071.25 45.00 16425.00 85.00  31025.00RIP RAP II (2'-0")

0082 8622000000-E 876  595 SY  2.25 1338.75 3.00 1785.00 2.90  1725.50GEOTEXTILE FOR DRAINAGE

0083 8657000000-N 430 Lump Sum 10000.00 10000.00  36788.00ELASTOMERIC BEARINGS

0084 8762000000-E 430  1,755 LF  195.00 342225.00 170.00 298350.00 246.00  431730.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 1757049.75 TOTAL 1927216.48 TOTAL  2102757.00CONTRACT TOTAL

 

    SUB-TOTAL 923583.75 SUB-TOTAL 973039.35 SUB-TOTAL  988920.60ROADWAY ITEMS

    SUB-TOTAL 833466.00 SUB-TOTAL 954177.13 SUB-TOTAL  1113836.40STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1757049.75   DANE CONSTRUCTION INC

     2  1927216.48   T A LOVING COMPANY

     3  2102757.00   CONTI ENTERPRISES, INC


